
 

S T A T E   O F   C O N N E C T I C U T 
DEPARTMENT OF TRANSPORTATION 

 

2800 BERLIN TURNPIKE, P.O. BOX 317546 

NEWINGTON, CONNECTICUT 06131-7546 

 

Phone:  860-594-3128 

 

January 23, 2015 

 

Subject: Project No. 94-255 

F.A.P.  No. N/A 

Pavement Preservation on I-95.                       

  

NOTICE TO CONTRACTORS: 

  

This is to notify all concerned and especially the prospective bidders that the bid opening for the 

subject project is postponed to Wednesday February 4, 2015 at 2:00 P.M. in the Conference 

Room of the Department of Transportation Administration Building, 2800 Berlin Turnpike, 

Newington, Connecticut.   

 

Addendum No. 1 is attached and can also be obtained on the Statewide Contracting Portal at 

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64 

 

This addendum is necessary to revise a special provision and revise contract items and plan 

sheets.  

 

Bid Proposal Forms (0094-255.EBS file and amendment file 0094-0255.00# if applicable) are 

available for those bidders that have received approval from the Department to bid on the subject 

project.  

 

     Pre-Bid Questions and Answers: Questions pertaining to DOT advertised construction 

projects must be presented through the CTDOT Pre-Bid Q and A Website. The Department 

cannot guarantee that all questions will be answered prior to the bid date. PLEASE NOTE - at 

12:01 am, the day before the bid, the subject project(s) being bid will be removed from the 

Q and A Website, Projects Advertised Section, at which time questions can no longer be 

submitted through the Q and A Website. At this time, the Q and A for those projects will 

be considered final, unless otherwise stated and/or the bid is postponed to a future 

date and time to allow for further questions and answers to be posted.                                                                  
 

 

 H. J. Emond 
 For: Gregory D. Straka                 

 Contracts Manager 

 Division of Contracts Administration 

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64


    

JANUARY 22, 2015 

 

PAVEMENT PRESERVATION ON I-95 

 

STATE PROJECT NO. 0094-0255 

TOWNS OF NEW LONDON, GROTON AND WATERFORD 

 

ADDENDUM NO. 1 

 

This Addendum addresses the following questions and answers contained on the “CT DOT 

QUESTIONS AND ANSWERS WEBSITE FOR ADVERTISED CONSTRUCTION 

PROJECTS”: 

Question and Answer Nos. 2, 3, 4, 7, 9, 14, 16, 19 and 33  

 

SPECIAL PROVISIONS 

NEW SPECIAL PROVISIONS 

The following Special Provisions are hereby added to the Contract: 

 

 NOTICE TO CONTRACTOR – MATERIAL TRANSFER VEHICLE 

 ITEM NO. 0980001A – CONSTRUCTION STAKING 

 

 

NOTE: “Item No. 0520040A – Strip Seal Expansion Joint System For Rehabilitation Projects” 

was inadvertently omitted from the “Table of Contents” but the specification is included in the 

Contract. 

 

 

 

CONTRACT ITEMS 

NEW CONTRACT ITEM 

ITEM NO. DESCRIPTION UNIT QUANTITY 

1111201A TEMPORARY DETECTION         

(SITE NO. 1) 

LS LS 
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REVISED CONTRACT ITEMS 

ITEM NO. DESCRIPTION ORIGINAL 

QUANTITY 

REVISED 

QUANTITY 

0406157 PMA S0.25 3,972 TON 4,529 TON 

 

0814002 RESET GRANITE STONE CURBING 120 LF 2,440 LF 

 

0815001 BITUMINOUS CONCRETE LIP 

CURBING 

1,828 LF 1,349 LF 

 

 

 

   

 

PLANS 

NEW PLAN 

The following Plan Sheet is hereby added to the Contract: 

 

03.09-1.A1 – MISCELLANEOUS DETAILS 

 

REVISED PLANS 

The following Plan Sheets are hereby deleted and replaced with the like-numbered Plan Sheets: 

 

02.01.A1 – LIST OF REVISIONS 

03.03.A1 – PLAN SHEET 

04.02.A1 – BRIDGE INFORMATION TABLE 1 

 

DELETED PLAN 

The following Plan Sheet is hereby deleted in its entirety: 

 

03.09 – MISCELLANEOUS DETAILS 

 

 

 

 

 

 The Detailed Estimate Sheet does not reflect these changes. 

 

 The Bid Proposal Form has been revised to reflect these changes.  

  

 There will be no change in the number of calendar days due to this Addendum. 

  

 The foregoing is hereby made a part of the contract. 
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  GENERAL 

   

NOTICE TO CONTRACTOR – MATERIAL TRANSFER VEHICLE 

 

Material Transfer Vehicles may not be utilized on any bridges within the project limits due to load 

restrictions.  The contract estimate quantities reflect the use of Material Transfer Vehicles for all final 

pavement courses excluding shoulders and bridges.  

 
0094-0255

 
3

 
ADDENDUM NO. 1



Rev.  January 2015 
 

                                                                                                                                                   ITEM #0980001A 

                                                                                                                                                        

ITEM NO. 0980001A – CONSTRUCTION STAKING  

Description: The work under this item shall consist of construction layout and reference staking 

necessary for the proper control and satisfactory completion of all work on the project, except 

property lines, highway lines, or non-access lines. The work shall also include construction 

layout and reference staking required for identifying existing pavement conditions.  

Materials: All stakes used for control staking shall be a minimum of 1” x 1” in width and a 

minimum of 18” in length.  Stakes shall be legible and visible from the edge of the travelway, as 

well as, durable enough to last the duration of the contract.  In areas where traditional staking 

cannot be established, other materials/methods may be used to mark critical locations, as directed 

by the Engineer.   

Construction Methods:  The Contractor shall be responsible for the placement and preservation 

of adequate ties to all reference points, necessary for the accurate establishment of all temporary 

base lines, center lines, and all critical locations, including all line striping and grooving for line 

striping,  as shown on the plans or directed by the Engineer.  

 

All stakes, references, and batter boards which may be required for construction operations, 

signing and traffic control shall be furnished, set and properly referenced by the Contractor. The 

Contractor shall be solely and completely responsible for the accuracy of the line and grade of all 

features of the work. Any errors or apparent discrepancies found in previous surveys, plans, 

specifications or special provisions shall be called to the Engineer's attention immediately for 

correction or interpretation prior to proceeding with the work. 

   

The Contractor shall provide and maintain for the periods needed, as determined by the 

Engineer, reference stakes at maximum 20 foot interval stations.  If no baseline stationing is 

provided for on the contract drawings, then the stationing shall begin at the project termini in the 

log directions with reference stakes at a minimum of 4/1000 of a mile. 

 

The Contractor shall provide and maintain additional reference stakes at all structures including 

drainage structures, including reference stakes for the determination of the structure alignments 

as may be needed. The reference stakes shall be placed immediately prior to and maintained 

during construction.  These stakes shall be properly marked as to station and offset and shall be 

referenced to the proposed grade. 

 

The Contractor shall furnish copies of data used in setting and referencing stakes and other 

layout markings used by the Contractor after completion of each operation when requested by 

the Engineer. 

 

 The Contractor shall provide safe facilities for convenient access by Department forces to all 

survey stakes, control points, batter boards, and references when requested by the Engineer. 

 

 
0094-0255

 
4

 
ADDENDUM NO. 1



Rev.  January 2015 
 

                                                                                                                                                   ITEM #0980001A 

                                                                                                                                                        

All staking shall be performed by qualified engineering or surveying personnel who are trained, 

experienced and skilled in construction layout and staking of the type required under the 

contract. Prior to start of work, the Contractor shall submit for review and comment the 

qualifications of personnel responsible for construction staking on the project.    All field layout 

and staking required for the project shall be performed under the direct supervision of a person, 

or persons, of engineering background experienced in the direction of such work and acceptable 

to the Engineer.  If the personnel responsible for construction staking change during the course 

of the project, then a revised submittal will be required prior to project site access.   

 

The Department may check the control of the work, as established by the Contractor, at any time 

as the work progresses. The Contractor will be informed of the results of these checks, but the 

Department by so doing in no way relieves the Contractor of responsibility for the accuracy of 

the layout work. The Contractor shall correct or replace, at the Contractor’s own expense, any 

deficient layout and construction work which may be the result of the inaccuracies in the 

Contractor’s staking operations or the failure to report such inaccuracies, or the Contractor’s 

failure to report inaccuracies found in work done by the Department or by others.  

  

The Contractor shall furnish all necessary personnel, engineering equipment and supplies, 

materials, transportation, and work incidental to the accurate and satisfactory completion of this 

work. 

 

For roadways where the existing pavement markings need to be reestablished or grooved 

markings are to be used:  

Prior to any resurfacing or obliteration of existing pavement markings, the Contractor and a 

representative of the Engineer must establish and document pavement marking control points 

from the existing markings. These control points shall be used to reestablish the positions of the 

lanes, the beginnings and endings of tapers, channelization lines for on and off ramps, lane use 

arrows, stop bars, driveways, private drives, road entrances, and any lane transitions in the 

project area, including all linestriping grooving. The Contractor shall use these control points to 

provide appropriate pre-marking prior to the installation of the final markings, including grooves. 

   

The Contractor shall provide and maintain reference stakes and/or markings at 100 foot intervals 

immediately off the edge of pavement to be used to reestablish the existing pavement markings 

and necessary line stripe grooving limits. The Contractor shall also provide and maintain 

additional reference stakes and/or markings at any point where there is a change in pavement 

markings to reestablish the existing pavement markings and grooving limits. 

 

For non-limited access roadways: 

On non-limited access roadways it may be necessary to adjust the final locations of the pavement 

marking and grooving limits to accommodate pedestrians and bicyclists where feasible. Prior to 

any resurfacing or obliteration of existing pavement markings, the Contractor, the Engineer, 

including a representative from the Division of Traffic Engineering must establish and document 

pavement marking control points from the existing marking and grooving limits as described 

above. The control points at that time may be adjusted to provide minimum shoulder widths of 4 
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to 5 feet wherever possible while maintaining travel lane widths of no less than 11 feet and no 

more than 12 feet. 

 
 

Obtaining Roadway Elevations for Vertical Control and Pavement Rehabilitation 

Controls: 

The Contractor shall survey existing pavement elevations at the cross sectional breakpoints, lane 

lines, and edge of pavement within the Construction Limits of the settlement and sag areas as 

shown on the plans or as directed by the Engineer at 20 foot intervals. The contractor shall also 

survey existing drainage structure elevations within these limits.  This work shall be submitted to 

the Engineer no later than 30 days prior to any work within the subject areas. Based on this data, 

the Engineer will determine whether adjustments to grade will be required in the roadway 

construction. The data will also be used to determine adjustments in the final milling of HMA, 

proposed leveling course thicknesses or other overlay modifications.  

 

The Contractor shall also provide additional stakes or painted pavement markings to assist the 

Engineer in accurately identifying the proposed cross-slope adjustments, milling and pavement 

depths. Each marking shall identify information appropriate for its intended use in a manner 

acceptable to the Engineer, such as station, offset, and depth of mill or pavement course required.  
 

Method of Measurement: Construction staking will be measured at the Contract lump sum for 

construction staking.   
 

Basis of Payment: Construction staking will be paid for at the Contract lump sum price for 

"Construction Staking," which price shall include all maintenance, materials, tools, equipment, 

labor and work incidental thereto, including removal of materials. A schedule of values for 

payment shall be submitted to the Department for review and comment prior to payment.   

     Pay Item             Pay Unit 

Construction Staking                 l.s. 
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